JOB ORDER





CENTER FOR INTERNATIONAL TRADE EXPOSITI Golden Shell Pavilion, Roxas Boulevard corner Sen 1300 Pasay City, Metro Manila, Philip (632) 831-2201 to 09 ext. 218 (632) 831-1 info@citem.com.ph (www.citem.com.ph)	Gil J. Puyat Avenue opines 368, 832-3965	dti PHILIPPINES	2022-0050 PR No.: 2022-0117	06/14/2022 PR Date: 05/13/2022	PAGE	
ADDRESS 14C Wah Factory Building, 50-60 Wong Chuk Hand Rd Aberdeen, Hong Kong MODE OF PROCUREMENT OVERSEAS Procurement			DELIVERY TERM PAYMENT TERM PLACE OF DELIVERY DATE OF DELIVERY			
Please provide/furnish this office the requirements listed below subjunternational Trade Expositions and Missions (CITEM).	ect to the terms and con	ditions containe	d herein. Address all corres	oondence to the Cente	r for	
DESCRIPTION		QTY/U	NIT UNIT PRICE	AMOUN	NT	
PROCUREMENT OF FAME+ PAID EXF INTERNATIONAL TRADE AND LIFEST FROM JULY TO SEPTEMBER 2022		TION		HKD20,00 or Php134,9		
- Dedicated and solo feature on FAME+ niche database of at least 10,000 cont - Inclusion of FAME+ feature in regular at least 10,000 contacts from Asia Page 10,000 contacts from Asia Pag	acts from Asia email newslett	Pacific.				
TOTAL AMOUNT IN WORDS: One Hundred Th	irty Four Thousa	nd Nine Hur	ndred Ten Pesos	Php 134,91	0.00	
This order is placed subject to the following terms and conditions: The delivery must be made only during office hours to CITEM or as m inspection by CITEM-Management Inspection Team and/or the Commiss subject to the PENALTY of 1/10 of 1% of the TOTAL VALUE of the shall be considered in default and will be liable to pay LIQUIDATENT requested and CITEM granted an extension. The contractor/supplier author from any of its receivables from CITEM. The contractor/supplier must preserver truly yours, ATTY. ANNA GRACE I. MARPURI OIC-DM, CS Department	ay be specified. Delivery is ion on Audit. Rejected de his ORDER for EACH DA D DAMAGES in the amou rizes CITEM to deduct the ent a Delivery Receipt an	s subject to the ad liveries are to be Y OF DELAY. In a unt of amount of undel d Invoice or Offici 3C-2206045	cceptance of CITEM's duly autivithdrawn and/or replaced immease the contractor/supplier do of the TOTAL AMOUNT of the TOTAL AMOUNT of the TOTAL AMOUNT OF T	mediately. Delay in the desenct deliver within the deliver within the desertion of the contractor and liquidated depending and liquidated delivery.	delivery is due date, r/supplier damages	
CONFORME:	HKD2	20,000.00			. Process	

Suzy Anetta, Director Name & Signature of Contractor/Supplier

23 / 06 / 2022

Date

AMOUNT _HKD20,000.00 or Php134,910.00

Funds Available:

MALERNA C. BUYAO

Chief, Controllership Division

Approved by: MARUO F. EVIO

OIC-DM, Operations Group 1