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HIRING OF OFFICIAL PHOTOGRAPHER FOR HOME AND LIFESTYLE CAMPAIGNS 2022 Php659,000.00 
 
SCOPE OF WORK AND DELIVERABLES WITH BUDGET & ESTIMATED VALUATION 
 

  % Value in PhP 
 

A. PRE-PRODUCTION 
1. Attend the pre-production planning with the CITEM-hired Art Director, 

Production Designer and project team: 
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2. Provide own equipment (e.g. camera [with at least 24megapixel full frame  CMOS 

sensor], lens, flash, etc) 

 (Inclusive in 
the delivery of 

contract) 
 

B.  PRODUCTION 
1. Shoot a minimum of 22 vignette layouts featuring a minimum of 67 
companies and multiple product focus shots of at least 200 individual 
product photos, under the creative and art direction of CITEM-hired Digital 
Content Merchandiser and the CITEM project team, for Home and Lifestyle 
(Spring/Summer) Phase 2 campaigns, within agreed timeline and schedule; 
2. Shoulder own logistics requirements including transportation to and from 
the studio that will be identified by the Production designer within Metro 
Manila area; 
3. Provide for own personal safety requirements (PPEs, COVID testing, etc) and 
other personal miscellaneous expenses required throughout the duration of 
the pictorials; 
4. Share all RAW images to CITEM project team after the pictorial (either via 
shared cloud folder or via hard drive) 

50% Php329,500.00 
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ATTY. ANNA GRACE I. MARPURI
OIC-DM, CS Department

MALERNA C. BUYAO
Chief, Controllership Division

NORMAN D. BAGULBAGUL
OIC-DM, CCSDPhp659,000.00

 

Small Value Procurement

2022-0064       07/27/2022

2022-0167

FIRST LIGHT STUDIOS FILM PRODUCTION
Lavender Bldg., Sienca Park Res.
Brgy. Sun Valley, Paranaque

MFO-22070568

07/29/2022

DEPUTY EXEC. DIRECTOR MA. LOURDES D. MEDIRAN
                             Alternate HOPE

Jed Regala
Ariann Regala

Jed Regala
August 9, 2022
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  % Value in PhP 
 

POST- PRODUCTION 
1. Conduct post-production briefing and final selection of photos with CITEM 
hired digital content merchandiser and creative team; 
 
2. Edit and provide necessary touch-ups (Final Artworks) to a total of 200 
product focus images selected by the CITEM project and creative team; 
 
3. Submit all edited images to CITEM maximum 10 working days after the 
pictorial via cloud file or portable hard drive; 
 
4. Give CITEM the full rights and ownership to modify and distribute across 
multiple online and traditional platforms, including, but not limited to, its 
own website and social mediapages. 
 

50% Php329,500.00 

TOTAL 100% Php659,000.00 
 
TERMS OF PAYMENTS 
 
The engagement is valid for three (3) months after the release of JO/Contract. The supplier shall be paid in full 
amount once they submitted at least 22 vignettes and 200 final edited photos. 
 
In the event that the supplier delivered less than the minimum required items, the payment of the supplier shall be 
subjected to the following equitable deduction: 
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TIMELINE 
 

ACTIVITY 
 

4th week of July Pre-prod Meeting 
 

1st week of August Shoot proper 
 

4th week of August Submission of at least 22 vignettes and 
200 final edited photos 
 

ITEM 
 

DEDUCTION 
 

Vignette Layouts 
 

Minus 2.27% of the contract amount 
per 1 vignette layout missing 
 

Final Edited Product Shots 
 

Minus 0.25% of the contract amount 
per 1 final edited product shots 
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659,000.00Six Hundred Fifty Nine Thousand Pesos

1/10 of 1%

ATTY. ANNA GRACE I. MARPURI
OIC-DM, CS Department

MALERNA C. BUYAO
Chief, Controllership Division

NORMAN D. BAGULBAGUL
OIC-DM, CCSDPhp659,000.00

07/27/2022

BUDGET

  The Contracted Amount of this Contract is PhP 659,000.00  inclusive of all applicable taxes, to be sourced from 2022
Home and Lifestyle Campaigns budget.
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