

CENTER FOR INTERNATIONAL TRADE EXPOSITIONS AND MISSIONS

Golden Shell Pavilion, Roxas Boulevard corner Sen, Gil J. Puyat Avenue 1300 Pasay City, Metro Manila, Philippines (632) 831-2201 to 09 ext. 218 (632) 831-1368, 832-3965

info@citem.com.ph @ www.citem.com.ph



JO Number: 2023-0102

JO Date:

PR No .: 2023-0219 05/25/2023 PR Date:

05/22/2023

CONTRACTOR/SUPPLIER MSD GODSPEED EXHIBITS CORPORATION

ADDRESS 324 Navy Road, Veterans Village, Quezon City

Direct Contracting MODE OF PROCUREMENT

DELIVERY TERM

PAYMENT TERM

PLACE OF DELIVERY

DATE OF DELIVERY May 25, 2023

Please provide/furnish this office the requirements listed below subject to the terms and conditions contained herein. Address all correspondence to the Center for International Trade Expositions and Missions (CITEM).

DESCRIPTION	QTY/UNIT	UNIT PRICE	AMOUNT
INSTALLATION, DISMANTLING AND TWO-WAY HAULING OF DEPARTMENT OF AGRICULTURE PAVILION FOR IFEX PHIL MAIN PAVILION ENHANCEMENT A. Booth System Enhancement B. 2m x 3m x 1.5mH built-up overhead signage C. Additional set of 3 system shelves D. 1m x 0.5m x 0.50mH exhibitor pedestal cabinet (System) E. 2m x 1.5m x 1mH L-type Information Counter (system) with	1 lot 3 lot 6 sets 12 sets	Php5,600.00 Php1,008.00 Php1,680.00	Php16,800.00 Php 6,048.00 Php20,160.00
F. 2m x 1.5m x 1mH L-type low wall divider with printed graphics on tarpaulin	1 set		Php11,200.00 Php11,200.00
G. 2m x 2.5mH tv wall in natural finish H. 60cm Diameter round table I. Additional Chairs J. Bar Chair K. 0.45m x 0.45m x 0.45m wooden crate L. 2m x 2.5mH graphics printed on tarpaulin for Storage area M. 2m x 2.5mH graphics printed on tarpaulin for YFC area	1 unit 6 sets 2 sets 2 sets 18 sets 1 lot	Php896.00 Php560.00 Php672.00 Php1,120.00	Php 8,400.00 Php 5,376.00 Php 1,120.00 Php 1,344.00 Php 20,160.00 Php 1,244.32 Php 1,244.32
RENTAL HALL PAVILION ENHANCEMENT N. 14m x 4m x1.5mH built-up overhead signage	2 lot		Php67,200.00
cone of Work:		TOTAL	Php171,496.64

1. The contractor shall Install, Dismantle and Haul the items listed above on the specified materials and specifications.

2. The contractor shall provide proofs and swatches prior to final fabrication for approval unless waived by an EDD representative but to guarantee the best output.

3. The contractor shall ensure the durability and quality of the items.

The contractor shall install the items properly and in good condition (without smudge, dirt, and stains and the like) on 23 May 2023 at 10:00AM and egress on 28 May 2023.

The contractor shall complete installation of the items on 25 May at 11:00PM.

6. Delay of delivery or installation will call for deduction of 10% of contract price.

TOTAL AMOUNT IN WORDS One Hundred Seventy One Thousand Four Hundred Ninety Six Pesos and 64/100 Centavos Php 171,496,64

This order is placed subject to the following terms and conditions:

The delivery must be made only during office hours to CITEM or as may be specified. Delivery is subject to the acceptance of CITEM's duly authorized representative/official and inspection by CITEM-Management Inspection Team and/or the Commission on Audit. Rejected deliveries are to be withdrawn and/or replaced immediately. Delay in the delivery is subject to the PENALTY of 1/10 of 1% of the TOTAL VALUE of this ORDER for EACH DAY OF DELAY. In case the contractor/supplier does not deliver within the due date, s/he shall be considered in default and will be liable to pay LIQUIDATED DAMAGES in the amount of of the TOTAL AMOUNT unless the contractor/supplier requested and CITEM granted an extension. The contractor/supplier authorizes CITEM to deduct the amount of undelivered portion and to deduct the penalty-and liquidated damages from any of its receivables from CITEM. The contractor/supplier must present a Delivery Receipt and Invoice or Official Receipt with the Job Order upon delivery.

Very truly yours,

ATTY. ANNA GRACE I. MARPURI OIC-DM, CS Department

CONFORME:

Wah Easton

T-23060018 BUR No.

JUNE 16, 2023

AMOUNT Php171,496.64

Approved by:

Recommended by:

NORMAN D. BAGULBAGUL OIC-DM, CCSD

MALERNA O. BUYAO Chief, Controllership Division