JOB ORDER





JO Number: JO Date:

Golden Shell Pavilion, Roxas Boulevard co	rner Sen. Gil J. Puyat Avenue	H	2020-0103		11/27/2020	
Golden Shell Pavilion, Roxas Boulevard con 1300 Pasay City, Metro Man	32) 831-1368, 832-3965	PHILIPPINES	2020	R No.:)-0335	PR Date: 10/14/2020	
CONTRACTOR/SUPPLIER THE PHILIPPINE DA	AILY INQUIRER, INC.	DELIVER	Y TERM			
ADDRESS Chino Roces cor. Mascardo and Yague Sts. Makati City		PAYMENT TERM				
			PLACE OF DELIVERY			
MODE OF PROCUREMENT SCIENTIFIC, SCHOLARLY OR ARTISTIC WORK, EXCLUSIVE TECHNOLOGY AND MEDIA SERVICES						
Please provide/furnish this office the requirements listed belonger than the control of the cont	ow subject to the terms and con	ditions containe	d herein. Ad	ddress all correspo	ondence to the Center	for
DESCRIPTION		QTY/UNIT		UNIT PRICE AMOUNT		Т
DIGITAL AD PLACEMENT FOR WE FAME+ AND BOOST IN ITS SOCIA 1 (one) infographic branded content 1 (one) boosted post on Facebook		ON			Php246,40	0.00
Digital Placement Inquirer ONLINE Article Creation Develop (1) article with (1) infographic cor Article and infographic max of 3 revision Article Material will be crafted & provided In Photos c/o Client (max of 4 photos) Inquirer.net — Online Upload 1 (One) Article Upload @ Inquirer.net 2 (Two) FB upload @ Inq.net FB & Inquirer.net FB will inquirer Newsletter - 2,000 Subscription 1 (One) Inquirer Newsletter - 2,000 Subscription 1 (One) Inquirer Newsletter - 2,000 Subscription Metal Company 2020 New Date of Placement of Ad: 12 January 2021	irer Lifestyle FB (with n		sting) 1 ((One)		
TOTAL AMOUNT IN WORDS: TWO HUNDRED	FORTY SIX THOUSAN	ID FOLIR H	IIINDRE	D PESOS	Php 246,40	0.00
		10011	IOINDINE	D1 L000	, 210, 10	3.00
This order is placed subject to the following terms and condition. The delivery must be made only during office hours to CITEM inspection by CITEM-Management Inspection Team and/or the C subject to the PENALTY of	or as may be specified. Delivery is Commission on Audit. Rejected de LUE of this ORDER for EACH DA UIDATED DAMAGES in the amou ier authorizes CITEM to deduct the	liveries are to be Y OF DELAY. In a unt of e amount of undel.	withdrawn all case the cont of the ivered portion	nd/or replaced imm tractor/supplier does ne TOTAL AMOUN n and to deduct the p	ediately. Delay in the de s not deliver within the di T unless the contractor/ penalty and liquidated di	elivery is lue date, /supplier
Very truly yours,	BUR No. IP-20	120956	R	Recommended by	-00	
JAIME ANTONIO S. SANDOVAL	DATE 01/27	/2021	5	CHARLES A	AMES BAUTISTA	2000

CONFORME Slenn Mark AMOUNT Php246,400.00

Funds Adailable: MALERNA C. BUYAO Chief, Controllership Division

Approved_by PAULINA SUACO JUAN Executive Director

Date