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coNTRACTOR/SUPPLIER IPG MEDIABRANDS PHILIPPINES INC. DELIVERY TERM _

i

appress 22nd Floor and Penthouse Two/NEO 3rd Ave.  PAYMENT TERM
COR.,28th Street, Bonifacio Global City, Taguig City  pLACE oF DELIVERY :
MODE OF PrRocurEMenT oMall Value Procurement , DATE OF DELIvERy / daYS upon receipt of

approved JO

Please provide/furnish this office the requirements listed below subject 1o the terms and conditions contained herein. Address all corespondence to the Center far
Intersiations! Trade Expositions and Missions (CITEM).

DESCRIPTION | QTYUNIT [ UNITPRICE ] AMOUNT

Digital Marketing Campaign Solution 1 lot Php769,737 60
- 12 months subscription

Specifications:

- Minimum of 5 concurrent users

- With domain authentication

- User roles setup

- At least a minimum of 100,000 contacts

- At least a minimum monthly Email send of 1.2M
- Automation builder and Customer Journey
- With pre-built and custom email template

- Email editor with drop and drag capabilities
- With email send time optimization

- With A/B Testing

- With predictive segmentation

- With reporting and analytics feature

- Available Email & Chat Support

SEVEN HUNDRED SIXTY NINE THOUSAND SEVEN HUNDRED

TOTAL AMOUNTINWORDS: THIRTY SEVEN AND 60/100 PESOS Php769,737.60

This order is placed subject (o the following terms and conditions:

The delivery must be made anly during office howrs to CITEM or as may be specified Dslivery is subject to the acceptance of CITEM's duly authonzed representative/official and
inspection by CITEM-Management Insgection Tearmn and/or the Commissior: on Audit Rejected defiveries are to be withdrawn and/or replaced immediately Deigy in the delivery is
subgect to the PENALTY ot 1/ 10 OF 1% of the TOTAL VALUE of this ORDER for EAGH DAY OF DELAY in case the contracior/supplier does not daliver within the due dale,
sfe shall be considerad in delaull anc will be kable to pay LIQUIDATED DAMAGES in the amount of ________ _ of the TOTAL AMOUNT unless the conracior/supplier
requested and CITEM granted an axtension 7he contractonSupplier authornzes CITEM to deduct the amount of undelivered portion and to deduct the penaity and liguidated damages
from any of its isceivables from CITEM The contractossupplier must present s Delivery Receipt and inrveice or Official Receipt with the Pw:cr:a:;e Order upon deiivery.
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MEMORANDUM
FOR - MA. LOU& D. MEDIRAN
Deputy Executive Director
COPY < Procurement Division
Bids and Awards Committe

FROM ; Josspmr

Department Manager, CCSD %’
DATE - 26 December 2024
SUBJECT : REQUEST FOR APPROVAL TO ADJUST THE START AND END

DATES OF THE ENGAGEMENT WITH IPG MEDIABRANDS FOR THE
EMAIL MARKETING SYSTEM SUBSCRIPTION

This memorandum seeks approval for the adjustment of the start and end dates of the
engagement with IPG Mediabrands for the Email Marketing System Subscription
provided to CITEM.

The attached document, titited Email Marketing System Subscription, was submitted as
part of the procurement requirements and was dated August 19, 2024. The document
reflected estimated start and end dates, based on the assumption that the subscription
would commence in September. However, due to the extended processing time required
to complete all documentation and procurement requirements, the Notice of Award was
only posted on October 4, 2024.

in light of this, we respectfully request that the engagement period be updated to reflect
the actual timeline: October 14, 2024, to October 13, 2025. :

Your approval on this matter is highly appreciated.

Thank you.



