



Date



CENTER FOR INTERNATIONAL TRADE EXPOSITIONS AND MISSIONS
Golden Shell Pavillon, Roxas Boulevard corner Sen. Gill J. Puyat Avenue
2024-0320
08/08/2024

Av

1300 Passty City, Metro Manile, Philippines % (632) 831-2201 to 09 ext. 218 ② (632) 831-1380, 832-3985 % info@citem.com ph ④ www.citem.com ph		2024-0320 PR No.: 2024-0320	PR Date: 07/30/2024	1
CONTRACTOR/SUPPLIER PHILIPPINES GRAPHIC PUBLICATION INC.  ADDRESS  3/F Dominga Bidg. Chino Roces Ave., Makati City  MODE OF PROCUREMENT Negotiated Procurement  Please provide/furnish this office the requirements listed below subject to the terms and conditional Trade Expositions and Missions (CITEM).	DATE OF	TERMF DELIVERY	spondence to the Cente	rfor
DESCRIPTION	QTY/UN	NT UNIT PRICE	E AMOUN	iT .
AD PLACEMENT IN PHILIPPINES GRAPHIC SPECIAL ISSUE  Inclusions: - Ten (10) full pages/full color Cover Story feature (including Magazine Cover) - Three (3) full pages/full advertorial feature (Materials supplied by CITEM) - 100 complimentary copies of the magazine - Photo-shoot (to be scheduled) - Editorial review/interview, Write-up and Layout - Accommodation of press releases on Philippines Graphic website - Magazine cover story will also be uploaded on Philippines Graphic website  Please see Content Plan for more details	1 ioi		PHP 500,0	00.00
TOTAL AMOUNT IN WORDS: FIVE HUNDRED THOUSAND PESOS	-		Php 500,00	00.00
This order is placed subject to the following terms and conditions:  The delivery must be made only during office hours to CITEM or as may be specified. Delivery is a inspection by CITEM-Management inspection Teamand/or the Commission on Audit. Rejected deliver subject to the PENALTY of 1/10 of 1% of the TOTAL VALUE of this ORDER for EACH DAY of the Stall be considered in default and will be fiable to pay LIQUIDATED DAMAGES in the amount requested and CITEM granted an extension. The contractor/supplier authorizes CITEM to deduct the air from any of its receivables from CITEM. The contractor/supplier must present a Delivery Receipt and in Very truly yours,  BUR No.     P. CON-P	nies ere to be v OF DELAY. In c of nount of undelk	withdrawn and/or replaced in ase the contractor/supplier de of the TOTAL AMOUTERED portion and to deduct the Receipt with the Purchase of NORMAN Acti	mediately. Delay in the does not deliver within the does not deliver within the does not deliver the penalty and liquidated door upon delivery.	elivery is due date, day date, day date, day day day day day day day day day

Chlef Controllership

## **Content Plan for Philippines Graphic**

DATE OF RELEASE	CONTENT	PAGES	
1st week of August	- Manila FAME Theme (Reimagination)	2 pages (Spread)	
2 <sup>nd</sup> week of September	<ul><li>Photo shoot</li><li>Interview of BM Writer</li></ul>		
1st week of October	<ul> <li>Manila FAME show feature, event poster</li> <li>ProDev and Designers (Cover page)</li> <li>Press release 3</li> </ul>	Cover page 12 full pages	
1 <sup>st</sup> week of November	Manila FAME post event releases / results	2 full pages	
Total Number of Pages:			
		11 inside pages	
		3 advertorials	
	1 <sup>st</sup> week of August  2 <sup>nd</sup> week of September  1 <sup>st</sup> week of October  1 <sup>st</sup> week of November	1st week of August  - Manila FAME Theme (Reimagination)  2nd week of September  - Photo shoot - Interview of BM Writer  - Manila FAME show feature, event poster - ProDev and Designers (Cover page) - Press release 3  1st week of November  Manila FAME post event releases / results	

Note: Schedule of photo shoot of Philippines Graphic (for the cover page) will be in time with the photo shoot of ProDev and Designers in September.